STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 26

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

09/ 04/ 02
06- 343534
06- FRE- 33- R62. 5/ 69. 5

B

D SUMMARY

I N FRESNO COUNTY | N MENDOTA AND
FI REBAUGH FROM 0.1 KM SCQUTH OF

DEPARTMENT

OF TRANSPORTATI ON
RR | NVOLVEMENT

Bl D245
PAGE 1
09/ 09/ 02

CONTRACT CODE 'B '

BASS AVENUE TO 0.4 NORTH OF MAIN

CANAL BRI DGE

89 CONTRACT | TEMS

W DEN EXI STI NG H GHWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -
6, 466, 000

FUND TOTAL
ENG NEERS EST

HA22

5, 764, 000. 00 AMOUNT UNDER

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

168, 127. 00

FEDERAL AlD ACST- P033- (058) E
P- P033- (058) E

220

PERCENT UNDER EST 2.92

RAS

Bl D TOTAL

5,595, 873. 00

5, 644, 949. 40

5,782, 789.50

6, 105, 296. 00

6, 242, 734. 00

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

LEES PAVI NG | NC

1212 N PLAZA DR
VI SALI A CA 93291

M J MENEFEE CONST | NC

P O BOX 700
FOALER CA 93625

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

559 651-1337
00282929

FAX 559 651-2335

559 834-4800
00745178

FAX 559 834-4888

480 784-2910
00587527

FAX 480 968- 7580

831 724-1011
00000089

FAX 831 768-4021

WATSONVI LLE CA 95077-5085

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA  96099- 4248

530 241-1086
00471473

FAX 530 243-0787



06- 343534
06- FRE- 33-R
09/ 04/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 09/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
GOSHEN CA

Bl LL NELSON CONSTRUCTI ON

FRESNO CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

FOUNDATI ON CONSTRUCTCRS
CAKLEY CA

FRANKLI N STEEL
FRESNO CA

K R C SAFETY
VI SALI A CA

MADCO
SELVA CA

PENHALL COVPANY
SACRAMENTO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

Pl PE

GRI NDI NG

STABI LI ZI NG EMULSI ON

VETAL BEAM GUARD RAI L

PI LES

REBAR

TRAFFI C CONTROL

ELECTRI CAL

BRI DGE DECK SURFACI NG AND PCLYESTER OVERLAY

STRI PI NG



06- 343534
06- FRE- 33-R
09/ 04/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 09/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 T C B | NDUSTRI AL
FRESNO CA

CONCRETE AND BRI DGE WORK



06- 343534 Bl D245

06- FRE- 33-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 04/ 02 09/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C ELECTRIC ELECTRI CAL
P O BOX 6060
FRESNO CA 93703- 6060

APCO ASPHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA  93227-0790

CAL KI RK LANDSCAPI NG | TEM 39
P O BOX 897
EUREKA CA 95502

MBI GUARD RAI LI NG
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
P O BOX 755

FI LLMORE CA 93016-0755

VI KI NG CONSTRUCTI ON BRI DGE

P O BOX 1508

RANCHO CORDOVA CA 95670

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
FRANKLI N REI NFORCI NG STEEL REBAR
FRESNO CA

CONTI NUED ON NEXT PAGE



06- 343534 Bl D245
06- FRE- 33-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 04/ 02 09/ 09/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MBI GUARD RAI L
LI VERMORE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
SUW T ELECTRI CAL ELECTRI CAL
CLOVIS CA
T C B | NDUSTRI AL I NC BRI DGE WORK
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL KI RK LANDSCAPE ERCSI ON CONTROL

EUREKA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

SHASTA CONSTRUCTI ON
REDDI NG CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUW T ELECTRI CAL CONSTRUCTI ON
CLOVIS CA

SUPER SEAL AND STRI PE
FI LLMORE CA

METAL BEAM GUARD RAI L AND QUAD GUARD

BRI DGE WORK AND POLYESTER CONCRETE OVERLAY

SI GNS AND MARKERS

ELECTRI CAL

PAVEMENT MARKI NG AND STRI PI NG



06- 343534 Bl D245

06- FRE- 33-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6

09/ 04/ 02 09/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A B S L CONSTRUCTI ON I TEMS 3, 20, 29 AND 35 (PORTION)
HAYWARD CA
B D F CONSTRUCTI ON | TEM 45
CHOWNCHI LLA CA
Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON I TEM5 22, 23 AND 64 THRU 71
FRESNO CA
MBI I TEMS 4, 7, 76, 77, 82 AND 83
LI VERMORE CA
SHASTA CONTRACTORS I TEMS 78 THRU 81 AND 89 (PORTI ON)
REDDI NG CA
SHASTA CONTRACTORS | TEMS 8, 24, 25, 30 THRU 37, 45 THRU 63, 73 (PORTI ON)
REDDI NG CA
SUW T ELECTRI C | TEM5 13, 42 AND 87
CLOVI S CA
SUPER SEAL AND STRI PE ITEMS 9, 10, 12, 18, 19, 84 THRU 86 AND 89

FI LLMORE CA



06- 343534 Bl D245

06- FRE- 33-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 04/ 02 09/ 09/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 024422 RUBBERI ZED ASPHALT CONCRETE ( WARRANTY) TONN 19, 100 80. 00 1, 528, 000. 00

2 070012 PROCGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWP SUM 20, 000. 00* 20, 000. 00

3 070020 WARRANTY LS LUMP SUM 500. 00* 500. 00

4 (S) 024423 TEMPORARY QUADQUARD SYSTEM EA 3 12, 000. 00 36, 000. 00

5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00* 6, 000. 00

PREVENTI ON PLAN

6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00* 20, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00* 10, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 400, 000. 00~ 400, 000. 00

9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4,160 4.10 17, 056. 00
10 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 12 100. 00 1, 200. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 25 40. 00 1, 000. 00
12 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 310 10. 00 3, 100. 00
13 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUWVP SUM 50, 000. 00* 50, 000. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 44, 000. 00* 44,000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 520 50. 00 26, 000. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 200. 00 8, 800. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 96 61. 00 5, 856. 00
18 150710 REMOVE TRAFFI C STRI PE M 2,540 2.30 5, 842.00
19 150722 REMOVE PAVEMENT MARKER EA 80 5. 00 400. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 5,520 1.78 9, 825. 60
21 150801 REMOVE OVERSI DE DRAI N EA 70 100. 00 7, 000. 00
22 024424 REMOVE PI PE M 180 63. 00 11, 340. 00
23 150821 REMOVE HEADWAL L EA 3 5, 400. 00 16, 200. 00
24 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 505 7.20 3, 636. 00
25 150870 REMOVE CONCRETE DECK SURFACE M 109 77.00 8, 393. 00
26 152316 RESET ROADSI DE SI GN ( ONE POST) EA 2 100. 00 200. 00
27 152390 RELOCATE ROADSI DE SI GN EA 15 100. 00 1, 500. 00
28 024425 REMOVE SERVI CE PCLE EA 1 100. 00 100. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 1,700 4.00 6, 800. 00
30 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 516 20. 00 10, 320. 00
31 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 20, 000. 00* 20, 000. 00
32 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 20, 000. 00* 20, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 120, 000. 00* 120, 000. 00
34 160120 REMOVE TREE EA 1 5, 000. 00 5, 000. 00
35 190101 ROADWAY EXCAVATI ON VB 11, 390 30. 00 341, 700. 00
36 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 89 300. 00 26, 700. 00
37 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 52 300. 00 15, 600. 00



06- 343534 Bl D245

06- FRE- 33- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 04/ 02 09/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 198001 | MPORTED BORROW VB 9, 500 10. 00 95, 000. 00
39 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 4,150 2.50 10, 375. 00
40 260201 CLASS 2 AGGREGATE BASE VB 14, 400 39. 80 573, 120. 00
41 390155 ASPHALT CONCRETE ( TYPE A) TONN 14, 600 43.75 638, 750. 00
42 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 940 2.60 7,644. 00
43 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 200 2. 60 520. 00
44 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 94 1. 00 94. 00
45 024426 REPLACE CONCRETE PAVEMENT VB 25 840. 00 21, 000. 00
( EQUI PMENT CROSSI NG)
46 (S) 049089 750 MM C-| - D-H CONCRETE PI LI NG M 76 1, 605. 00 121, 980. 00
( CORROS| VE)
47 (S) 490757 FURNI SH PI LI NG ( CLASS 625C) M 253 80. 00 20, 240. 00
48 (S) 490758 DRI VE Pl LE ( CLASS 625C) EA 14 3, 850. 00 53, 900. 00
49 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 6 638. 00 3, 828. 00
50 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 80 1, 634. 00 130, 720. 00
51 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 5.2 2, 476.00 12, 875. 20
52 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 16. 2 1,116. 00 18, 079. 20
53 511106 DRI LL AND BOND DOWEL M 263 42.00 11, 046. 00
54 511118 CLEAN EXPANSI ON JOI NT M 14 165. 00 2,310. 00
55 049090 FURNI SH PORTLAND CEMENT CONCRETE VB 14 270. 00 3, 780. 00
OVERLAY
56 (F) 049091 PLACE PORTLAND CEMENT CONCRETE OVERLAY M2 121 105. 00 12, 705. 00
57 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 13 1, 800. 00 23, 400. 00
58 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 498 79. 00 39, 342. 00
59 (S) 049092 JONT SEAL (MR 15 MM) (SI LI CON ONLY) M 17 200. 00 3, 400. 00
60 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 23, 478 1.45 34, 043. 10
61 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 490 3.50 1, 715. 00
62 (SF)520110 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 131 1.95 255. 45
( BRI DGE)
63 ( SF)550102 STRUCTURAL STEEL ( BRI DGE) KG 1, 030 10. 00 10, 300. 00
64 620913 600 MM ALTERNATI VE Pl PE CULVERT M 310 265. 00 82, 150. 00
65 620919 750 MM ALTERNATI VE Pl PE CULVERT M 21 250. 00 5, 250. 00
66 620924 900 MM ALTERNATI VE Pl PE CULVERT M 21 280. 00 5, 880. 00
67 620930 1050 MM ALTERNATI VE PI PE CULVERT M 45 375. 00 16, 875. 00
68 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 6 600. 00 3, 600. 00
69 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
70 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 200. 00 1, 200. 00
71 024427 900 MM WELDED STEEL Pl PE (12.7 MM THI CK) M 21 495. 00 10, 395. 00



06- 343534 Bl D245

06- FRE- 33- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 04/ 02 09/ 09/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 26 294. 00 7,644. 00
73 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 20 25. 00 500. 00
74 820107 DELI NEATOR ( CLASS 1) EA 21 30. 00 630. 00
75 820134 OBJECT MARKER (TYPE P) EA 6 40. 00 240. 00
76 (S) 024428 QUADGUARD SYSTEM EA 5 16, 000. 00 80, 000. 00
77 (S) 832003 NETAL BEAM GUARD RAI LI NG (WOOD POST) M 150 85. 00 12, 750. 00
78 (F) 024429 CONCRETE BARRI ER ( TYPE 25 MODI FIED 1) M 49 312. 00 15, 288. 00
79 (F) 049093 CONCRETE BARRI ER ( TYPE 25 MODI FIED I1) M 11 414. 00 4, 554. 00
80 (F) 049094 CONCRETE BARRI ER ( TYPE 25R-1) M 42 342. 00 14, 364. 00
81 (F) 049095 CONCRETE BARRI ER ( TYPE 25R-11) M 11 518. 00 5, 698. 00
82 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 11 80. 00 880. 00
83 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 11 1, 950. 00 21, 450. 00
84 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 66 55. 00 3, 630. 00
85 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 37, 100 . 90 33, 390. 00

( SPRAYABLE)

86 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 250 5. 00 6, 250. 00
87 (S) 860401 LI GHTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
88 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 11, 000. 00* 11, 000. 00
89 999990 MOBI LI ZATI ON LS LUMP SUM 562, 764. 45* 562, 764. 45

TOTAL 5, 595, 873. 00
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06- 343534

06- FRE- 33-R

09/ 04/ 02

.10
. 00*
. 00*
.00
. 00*
. 00*
28, 690.
253, 692.
4.

112.

28.

11.

89, 600.
24, 600.
46.

175.

53.

2.

5.

1.

38.

50.

1, 514.
56.

85.

112.

129.
500.

.25
114.

39, 500.
33, 900.
120, 000.
1, 883.
30.

564.
141.

17.

.25

00*
50*
65
85
25
30
00*
00*
00
00
05
60
65
20
30
80
00
45
00
85
80
00

60
00*
00*
00*
30
40
20
10
90

1281610.
20000.
478500.
40500.
7400.
50600.
28690.
253692.
19344.
1354.
706.
3503.
89600.
24600.
23920.
7700.
5092.
6604.
452.
6624.
2681.
9144.
4542.
28507.
9265.
225.
1947.
500.
5525.
59133.
39500.
33900.
120000.
1883.
346256.
50213.
7337.
170050.
13487.

SUMMARY

OF

REMA/

.00
. 00*
. 00*
.00
. 00*
. 00*
10, 000.
300, 000.
4.

110.

30.

2.

55, 000.
40, 000.
53.

160.

48.

2.

5.

2.

250.

80.

3, 000.
9. 00

80.

125.

125.
500.

6.

25.

16, 500.
16, 000.
100, 000.
2, 000.
10.

65.

100.

20.

3.

00*
00*
00
00
00
00
00*
00*
00
00
00
50
00
00
00
00
00

00
00
00
00
00
00
00*
00*
00*
00
00
00
00
00
00

1489800.
20000.
20000.
45000.

5000.
50000.
10000.

300000.
16640.
1320.
750.
620.
55000.
40000.
27560.

7040.

4608.

6350.

400.
11040.
17500.
14400.

9000.

4545.

8720.

250.
1875.
500.
10200.
12900.
16500.
16000.
100000.
2000.
113900.
5785.
5200.
190000.
12450.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
50. 00 955000.
20, 000. 00* 20000.
1.00* 1.
30, 000. 00 90000.
1, 500. 00* 1500.
2, 500. 00* 2500.
15, 000. 00* 15000.
257, 000. 00* 257000.
5. 00 20800.
81. 00 972.
55. 00 1375.
5.00 1550.
65, 000. 00* 65000.
125, 000. 00* 125000.
500. 00 260000.
400. 00 17600.
50. 00 4800.
3.00 7620.
4.00 320.
3. 00 16560.
50. 00 3500.
250. 00 45000.
8, 500. 00 25500.
12. 00 6060.
55. 00 5995.
110. 00 220.
150. 00 2250.
7, 500. 00 7500.
12. 00 20400.
30. 00 15480.
150, 000. 00* 150000.
150, 000. 00* 150000.
120, 000. 00* 120000.
7, 500. 00 7500.
28. 00 318920.
75. 00 6675.
195. 00 10140.
22.00 209000.
3.00 12450.

Bl D245
PAGE 10
09/ 09/ 02
FI FTH
Bl D AMOUNT
90. 00 1719000.
10, 000. 00~ 10000.
200, 000. 00* 200000.
11, 700. 00 35100.
3, 000. 00* 3000.
15, 000. 00~ 15000.
9, 300. 00* 9300.
826, 000. 00* 826000.
6. 15 25584,
110. 00 1320.
25.00 625.
3.25 1007.
116, 000. 00* 116000.
35, 000. 00* 35000.
55. 00 28600.
155. 00 6820.
47.00 4512.
2.15 5461.
1.50 120.
1.00 5520.
125. 00 8750.
80. 00 14400.
6, 000. 00 18000.
50. 00 25250.
143. 00 15587.
100. 00 200.
115. 00 1725.
1, 200. 00 1200.
5. 00 8500.
8. 00 4128.
22,500. 00* 22500.
36, 500. 00* 36500.
11, 000. 00* 11000.
1, 000. 00 1000.
17.00 193630.
500. 00 44500.
200. 00 10400.
16. 00 152000.
2.50 10375.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

06- 343534
06- FRE- 33-R
09/ 04/ 02

27,307. 78
104. 94
253. 33

642960.
693500.
9261.
630.
45359.
22566.
68400.
30840.
47390.
4062.
62057.
14668.
27418.
13360.
1106.
1975.
30939.
25668.
25298.
2398.
39912.
2205.
301.
11639.
50189.
4693.
4877.
19050.
738.
225.
363.
9756.
2860.
565.
829.
237.
136538.
15741.
12413.

SUMMARY

OF

REMA/

504000. 00
1022000. 00
8820. 00
600. 00
23500. 00
25000. 00
91200. 00
27830. 00
56000. 00
4200. 00
160000. 00
13520. 00
32400. 00
13150. 00
2450. 00
4200. 00
18150. 00
26000. 00
42330. 00
3825. 00
46956. 00
1470. 00
720. 50
12360. 00
51150. 00
7875. 00
9030. 00
20250. 00
12000. 00
2000. 00
2200. 00
10500. 00
4290. 00
700. 00
630. 00
390. 00
125000. 00
15000. 00
18375. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

50. 00 720000.
40. 00 584000.
4.00 11760.
4.00 800.
1.00 94.
90. 00 2250.
1, 300. 00 98800.
175. 00 44275.
5, 000. 00 70000.
900. 00 5400.
2,200. 00 176000.
4,000. 00 20800.
4, 000. 00 64800.
55. 00 14465.
55. 00 770.
250. 00 3500.
125. 00 15125.
6, 250. 00 81250.
125. 00 62250.
110. 00 1870.
3.00 70434.
4.00 1960.
5. 00 655.
25.00 25750.
325. 00 100750.
525. 00 11025.
625. 00 13125.
775. 00 34875.
250. 00 1500.
450. 00 450.
550. 00 550.
700. 00 14700.
300. 00 7800.
40. 00 800.
40. 00 840.
75. 00 450.
14, 500. 00 72500.
95. 00 14250.
325. 00 15925.

Bl D245
PAGE 11
09/ 09/ 02
FI FTH
Bl D AMOUNT
44. 00 633600.
30. 00 438000.
2.50 7350.
2.50 500.
1.00 94.
1, 561. 00 39025.
950. 00 72200.
80. 00 20240.
3, 500. 00 49000.
1, 950. 00 11700.
1, 950. 00 156000.
1, 950. 00 10140.
1, 500. 00 24300.
60. 00 15780.
68. 00 952.
195. 00 2730.
85. 00 10285.
1, 785. 00 23205.
42.00 20916.
126. 00 2142.
2.00 46956.
3. 00 1470.
5. 00 655.
10. 00 10300.
265. 00 82150.
250. 00 5250.
280. 00 5880.
375. 00 16875.
600. 00 3600.
1, 000. 00 1000.
1, 200. 00 1200.
495. 00 10395.
375. 00 9750.
30. 00 600.
28. 00 588.
60. 00 360.
24, 200. 00 121000.
83. 00 12450.
205. 00 10045.



| TEM

79
80
81
82
83
84
85
86
87
88

89
TOT

06- 343534

06- FRE- 33-R
09/ 04/ 02
SECOND
BI D AMOUNT
253. 33 2786. 63
253. 33 10639. 86
253. 33 2786. 63
113. 00 1243. 00
2,144.00 23584. 00
62. 10 4098. 60
1.10 40810. 00
5. 65 7062. 50
24, 635. 00* 24635. 00
9, 215. 00* 9215. 00
180, 500. 00* 180500. 00

5, 644, 949. 40

SUMMARY

OF REMA

THI RD

BI D AMOUNT
425. 00 4675
365. 00 15330
550. 00 6050
125. 00 1375
2, 000. 00 22000
60. 00 3960
1.00 37100
5.50 6875.
11, 500. 00* 11500.
31, 000. 00* 31000.
570, 000. 00* 570000
5,782, 789.50

NI NG BI DDERS

6, 105, 296. 00

FOURTH

BI D AMOUNT
325. 00 3575
325.00 13650
325. 00 3575
295.00 3245
3, 800. 00 41800
50. 00 3300
1.15 42665
5.00 6250.
35, 000. 00* 35000.
6, 500. 00* 6500.
600, 000. 00* 600000

Bl D245
PAGE 12
09/ 09/ 02
FI FTH
BI D AMOUNT
390. 00 4290
295. 00 12390
470. 00 5170
100. 00 1100
1, 900. 00 20900
54. 00 3564
.85 31535
3.75 4687.
32, 800. 00* 32800.
20, 000. 00* 20000.
600, 000. 00* 600000

6, 242, 734. 00



